
Macedonia: Motor TPL System TERMS OF REFERENCE 

 

11. The Terms of Reference for the consultants   

 
The project will be divided in three phases.   

 

In Phase I (early October 2003 to 15 November 2003), the consultants will 

undertake the following activities: 

 

1. Work with the Ministry of Finance to organise consultations with the 

insurance industry and other stakeholders on the restructuring of the TPL 

system.  These consultations will include discussions with insurance 

companies, judiciary, police and representatives of consumer groups in 

order to develop a model which is most likely to succeed in the 

Macedonian context. 

 

2. In preparing models for consideration by the Ministry of Finance draw 

upon lessons learned from TPL system reform in other countries such as 

UK, Australia, Albania 

 

3. Present the Ministry of Finance with cost effective alternative models (one 

model will include the implementation of a “no-fault” system for motor 

vehicle liability insurance as per FSAP recommendations) for the 

restructuring of the TPL system that would accomplish the following four 

key objectives: 

 reduce the number of uninsured drivers;  

 institute a risk-based approach to setting insurance premiums;  

 reduce the role of the court system in adjudicating claims; and 

 timely settlement of claims for injured parties 

 

4. Recommend a TPL model, which takes into account stakeholder input, to 

the Ministry of Finance for adoption. 

 

In PHASE II (15 December 2003 to 15 February 2004), following 

acceptance of the recommended TPL model by the Ministry of Finance, the 

consultants will: 

 

1. Provide a detailed proposal for TPL reform based on the model chosen by 

the Ministry of Finance and work with the Ministry to refine the proposal. 

 

2. Assist the Ministry by providing the conceptual framework for the drafting 

of the new law on motor vehicle insurance (Law on Compulsory Insurance 

in Traffic) in accordance with the agreed model. 

  

At the end of Phase II, the Ministry of Finance will complete the new motor 

vehicle insurance law and will submit it to the Parliament for approval. The 

consultants will check that the draft law is consistent with the reform model 

agreed with the Ministry of Finance. The drafting of the legislation and related 

regulations will be implemented by the Government of the Republic Macedonia 

and they will be responsible for holding stakeholder discussions on the proposed 

legislation and regulation. Phase III will take place only if the Parliament 

approves this law or the changes proposed by the Parliament are not substantial 

(i.e the recommendations made as part of Phase I and Phase II of this projects 

will be incorporated in the final law passed by the Parliament). 

 



In Phase III, following adoption by the Macedonian Parliament of the new TPL 

law substantially in the form proposed by the consultants and subject to approval 

from FIRST, the consultants will: 

 

1. Assess the capacity and implementation needs for administration of the 

new system by the Motor Vehicle Bureau including an assessment of any 

cost implications such as human resources or MIS systems (including IT 

systems). If necessary, this task may also include consultations with other 

potential donors supporting insurance strengthening in FYR Macedonia, 

such as the European Agency for Reconstruction  

 

2. Assist the Ministry of Finance and other key government agencies with the 

guidance on implementation of the new TPL system.  The assistance would 

include a) new institutional arrangements and b) the methodology for 

determining levels of claims compensation and advisory or reference levels 

for premiums 

 

3. Assessment of training needs. Training needs will vary according to the 

precise model to be implemented but will include: 

 

 Government administration of the system, including the regulatory 

framework for premiums and claims 

 Insurance company/broker familiarisation with the new system 

 

4. Motor vehicle bureau/police/judicial system familiarisation with the new 

system.  

 

5. Drawing from the above and other areas, develop an implementation 

action plan (with indicative costing) for a new TPL system, which is agreed 

with all implementing agencies such as the Ministry of Finance, Motor 

Vehicle Bureau and Police 

 

FIRST consultants to be recruited for this project will have extensive experience 

in the restructuring and reform of TPL motor vehicle insurance systems.  

 

The World Bank will brief the FIRST consultants on the current developments in 

the Macedonian motor vehicle insurance system and the FSAP recommendations 

in this sector and will remain involved to ensure that the technical assistance 

stays on track. In particular, it will comment on drafts of the various documents 

produced by the consultants. The Bank will maintain regular contact with the 

FIRST consultants, the Recipient and FIRST MU on the progress of the project.  

 

 


